Request for Proposal to Design, Build and Transfer of Network

da 3iim asier
Bank of Baroda

B

RFP

Infrastructure at New Office in Hyderabad and Network Refresh
at Existing Office in Mumbai.

Reference: BCC:IT:PROC:109: 89 dated 18th October, 2017

Addendum 3 dated 22" December 2017

[A] Important Dates:

#

Particulars

Timeline

Last Date of Submission of RF
Response (Closing Date)

P | Extended to 03:00 PM on 4™ January 2018 at Bank
of Baroda, Baroda Sun Tower, Bandra Kurla
Complex, Mumbai — 400051

Eligibility Cum Technical
Opening Date

Bid

03:30 PM on 4™ January 2018 at Bank of Baroda,
Baroda Sun Tower, Bandra Kurla Complex, Mumbai
— 400051

Commercial Bid opening

The commercial bids of only those bidders who
qualify in both eligibility and technical evaluation will
be opened. The date for opening of the commercial
bid would be communicated separately to the

technically eligible bidders.

Clause in RFP

Sr
No.

Clause in RFP

Clarifications/ Changes made

RFP Response Terms

» The offer must be made in Indian
Rupees only and the offer should
include all applicable taxes and other
charges, if any. The suggested
format for submission of Commercial
offer is mentioned in Annexure 15.

RFP Response Terms

» The offer must be made in Indian
Rupees only and the offer should
include all applicable taxes and other
charges, if any, except GST. The
suggested format for submission of
Commercial offer is mentioned In
Annexure 15.

5.7.3. Late Deployment Charges

Keeping in view the strategic
importance of timely functionality of
the Data Centre, any delay attributable
to the Successful bidder beyond the
prescribed period for agreed
successful commissioning and handing
over the Project to BANK, shall not be
accepted. In such a case, BANK, without
prejudice to other remedies available
under the contract, shall be entitled

5.7.3. Late Deployment Charges

Keeping in view the strategic
importance of timely functionality of
the Data Centre, any delay attributable
to the Successful bidder beyond the
prescribed period for agreed
successful commissioning and handing
over the Project to BANK, shall not be
accepted. In such a case, BANK, without
prejudice to other remedies available
under the contract, shall be entitled
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l\?o Clause in RFP Clarifications/ Changes made

to recover a
mentioned below:

I. Delay of one week or part thereof to
commission the project = 0.5% of the
total contract value.

ii. Delay of two weeks or part thereof to
commission the project = 1.0% of the
total contract value.

iii. Delay of three weeks or part thereof
to commission the project = 2.0% of
the total contract value.

iv. Delay of four weeks or part thereof to
commission the project = 4.0% of the
total contract value.

v. Delay beyond four weeks shall be
charged at 2% for every delayed
week or part thereof in addition to
4.0% as mentioned above subject
to the cost not exceeding 10% of the
total contract value.

sum, as penalty as

to recover a
mentioned below:

I. Delay of one week or part thereof to
commission the project = 0.5% of the
total value of undelivered items.

ii. Delay of two weeks or part thereof to
commission the project = 1.0% of the
total value of undelivered items.

iii. Delay of three weeks or part thereof to
commission the project = 2.0% of the
total value of undelivered items.

iv. Delay of four weeks or part thereof to
commission the project = 4.0% of the
total value of undelivered items.

v. Delay beyond four weeks shall be
charged at 2% for every delayed week
or part thereof in addition to 4.0%
as mentioned above subject to the
cost not exceeding 10% of the total
value of undelivered items.

sum, as penalty as

The Bank will pay invoices within a
period of 45 days from the date of receipt
of undisputed invoices. Any dispute
regarding  the invoice  will be
communicated to the selected bidder
within 15 days from the date of receipt of
the invoice. After the dispute is resolved,
Bank shall make payment within 45 days

The Bank will pay invoices within a
period of 30 days from the date of
receipt of undisputed invoices. Any
dispute regarding the invoice will be
communicated to the selected bidder
within 15 days from the date of receipt of
the invoice. After the dispute is resolved,
Bank shall make payment within 30 days

from the date the dispute stands |from the date the dispute stands
resolved. resolved.
Bank of Baroda Confidential Page 2 of 3




Z da 3iitn asier
Bank of Baroda

Request for Proposal to Design, Build and Transfer of Network

Infrastructure at New Office in Hyderabad and Network Refresh
at Existing Office in Mumbai.
RFP Reference: BCC:IT:PROC:109: 89 dated 18th October, 2017

Addendum 3 dated 22" December 2017

Sr
No.

Clause in RFP

Clarifications/ Changes made

Additional Note:

Bidder need to provide HSN / SAC Number along with GST Percentage of respective
line items in Both Commercial Bid Format and Masked Commercial Bid Format

Addendum to following Annexures (Attached as separate Sheet):

a) Addendum3 Revised Annexure 14— Masked Commercial Sheet
b) Addendum3 Revised Annexure 15— Commercial Sheet

All other Terms & Conditions are same as per RFP Reference: BCC:IT:PROC:109: 89 dated
18th October, 2017 for Request for Proposal to Design, Build and Transfer of Network
Infrastructure at New Office in Hyderabad and Network Refresh at Existing Office in Mumbai
and all subsequent addendums.
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