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[A] Important Dates: 

# Particulars Timeline 

1 
Last Date of Submission of RFP 
Response (Closing Date)  

Extended to 03:00 PM on 4th January 2018 at Bank 
of Baroda, Baroda Sun Tower, Bandra Kurla 
Complex, Mumbai – 400051 

2 
Eligibility Cum Technical Bid 
Opening Date 

03:30 PM on 4th January 2018 at Bank of Baroda, 
Baroda Sun Tower, Bandra Kurla Complex, Mumbai 
– 400051 

3 

Commercial Bid opening The commercial bids of only those bidders who 
qualify in both eligibility and technical evaluation will 
be opened. The date for opening of the commercial 
bid would be communicated separately to the 
technically eligible bidders. 

Clause in RFP 

Sr 
No. 

Clause in RFP Clarifications/ Changes made 

1 

RFP Response Terms 
……………………………………………… 
2.8. Commercial Bid 
……………………………………………… 
 The offer must be made in Indian 

Rupees only and the offer should 
include all applicable taxes and other 
charges, if any.  The suggested 
format for submission of Commercial 
offer is mentioned in Annexure 15. 

………………………………………………
……………………………………………… 

RFP Response Terms 
……………………………………………… 
2.8. Commercial Bid 
……………………………………………… 
 The offer must be made in Indian 

Rupees only and the offer should 
include all applicable taxes and other 
charges, if any, except GST.  The 
suggested format for submission of 
Commercial offer is mentioned in 
Annexure 15. 

………………………………………………
……………………………………………… 

1 

5. Terms and Conditions 
……………………………………………… 

5.7. Terms of Reference 

……………………………………………… 

5.7.3. Late Deployment Charges 

Keeping  in  view  the  strategic  
importance  of  timely  functionality  of  
the  Data Centre,  any  delay  attributable  
to  the  Successful  bidder  beyond  the  
prescribed period  for  agreed  
successful  commissioning  and  handing  
over  the  Project  to BANK, shall not be 
accepted. In such a case, BANK, without 
prejudice to other remedies  available  
under  the  contract,  shall  be  entitled  

5. Terms and Conditions 
……………………………………………… 

5.7. Terms of Reference 

……………………………………………… 

5.7.3. Late Deployment Charges 

Keeping  in  view  the  strategic  
importance  of  timely  functionality  of  
the  Data Centre,  any  delay  attributable  
to  the  Successful  bidder  beyond  the  
prescribed period  for  agreed  
successful  commissioning  and  handing  
over  the  Project  to BANK, shall not be 
accepted. In such a case, BANK, without 
prejudice to other remedies  available  
under  the  contract,  shall  be  entitled  
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Sr 
No. 

Clause in RFP Clarifications/ Changes made 

to  recover  a  sum,  as penalty as 
mentioned below: 

i. Delay of one week or part thereof to 
commission the project = 0.5% of the 
total contract value.  

ii. Delay of two weeks or part thereof to 
commission the project = 1.0% of the 
total contract value.  

iii. Delay of three weeks or part thereof 
to commission the project = 2.0% of 
the total contract value.  

iv. Delay of four weeks or part thereof to 
commission the project = 4.0% of the 
total contract value.  

v. Delay beyond four weeks shall be 
charged at 2% for every delayed 
week or  part  thereof  in  addition  to  
4.0%  as  mentioned  above  subject  
to  the cost not exceeding 10% of the 
total contract value. 

………………………………………………
……………………………………………… 

to  recover  a  sum,  as penalty as 
mentioned below: 

i. Delay of one week or part thereof to 
commission the project = 0.5% of the 
total value of undelivered items.  

ii. Delay of two weeks or part thereof to 
commission the project = 1.0% of the 
total value of undelivered items.  

iii. Delay of three weeks or part thereof to 
commission the project = 2.0% of the 
total value of undelivered items.  

iv. Delay of four weeks or part thereof to 
commission the project = 4.0% of the 
total value of undelivered items.  

v. Delay beyond four weeks shall be 
charged at 2% for every delayed week 
or  part  thereof  in  addition  to  4.0%  
as  mentioned  above  subject  to  the 
cost not exceeding 10% of the total 
value of undelivered items. 

………………………………………………
……………………………………………… 

 

5. Terms and Conditions 
……………………………………………… 

5.7. Terms of Reference 

……………………………………………… 

5.7.9. Payment Terms 
……………………………………………… 
The Bank will pay invoices within a 
period of 45 days from the date of receipt 
of undisputed invoices. Any dispute 
regarding the invoice will be 
communicated to the selected bidder 
within 15 days from the date of receipt of 
the invoice. After the dispute is resolved, 
Bank shall make payment within 45 days 
from the date the dispute stands 
resolved. 
………………………………………………
……………………………………………… 

5. Terms and Conditions 
……………………………………………… 

5.7. Terms of Reference 

……………………………………………… 

5.7.9. Payment Terms 
……………………………………………… 
The Bank will pay invoices within a 
period of 30 days from the date of 
receipt of undisputed invoices. Any 
dispute regarding the invoice will be 
communicated to the selected bidder 
within 15 days from the date of receipt of 
the invoice. After the dispute is resolved, 
Bank shall make payment within 30 days 
from the date the dispute stands 
resolved. 
………………………………………………
……………………………………………… 
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Sr 
No. 

Clause in RFP Clarifications/ Changes made 

Additional Note: 

Bidder need to provide HSN / SAC Number along with GST Percentage of respective 
line items in Both Commercial Bid Format and Masked Commercial Bid Format  

 

Addendum to following Annexures (Attached as separate Sheet): 

a) Addendum3 Revised Annexure 14– Masked Commercial Sheet  
b) Addendum3 Revised Annexure 15– Commercial Sheet 

 
All other Terms & Conditions are same as per RFP Reference: BCC:IT:PROC:109: 89 dated 
18th October, 2017 for Request for Proposal to Design, Build and Transfer of Network 
Infrastructure at New Office in Hyderabad and Network Refresh at Existing Office in Mumbai 
and all subsequent addendums.  
 
 

 


